

# MEASURE R PROGRAM SUPPLEMENT TO COOPERATIVE AGREEMENT

AUTHORITY Agreement No. \_\_\_\_\_

This Program Supplement is made and entered into on \_\_\_\_\_, by and between the County of Tulare (SPONSOR) and the Tulare County Association of Governments, acting as the Local Transportation AUTHORITY (AUTHORITY).

This Program Supplement hereby incorporates the “Measure R Cooperative Agreement” for Measure R Expenditures which was entered into between the SPONSOR and AUTHORITY on May 22, 2007 and is subject to all terms and conditions thereof.

This Program Supplement is executed under authority of Resolution No. \_\_\_\_\_, dated \_\_\_\_\_.

This Program Supplement is sought in order to fund the local match portion of the Bridge Preventive Maintenance Program Group 1. The project cost to the Authority for this agreement is not to exceed \$140,393.

Project scope, costs and schedule are incorporated herein as Attachment “A” and agreed upon by Sponsor and Authority for Project: Bridge Preventive Maintenance Program Group 1.

## **Covenants of SPONSOR**

- 1.1 This Program Supplemental agrees that it will only proceed with work authorized for specific phase(s) with written “Authorization to Proceed” or AUTHORITY action and will not proceed with future phase(s) of this project(s) prior to receiving a written “Authorization to Proceed” or AUTHORITY Action.
- 1.2 The SPONSOR will advertise, award, and administer the project(s) in accordance with SPONSOR standards.
- 1.3 Award information shall be submitted by the SPONSOR to the AUTHORITY with 60 days after the project contract award.
- 1.4 Failure to submit award information in accordance with section 1.3 will cause a delay (without interest or penalties) in AUTHORITY processing invoices for the construction phase.
- 1.5 If no costs have been invoiced for a six month period, SPONSOR agrees to submit for each phase a written explanation of the absence of project(s) activity along with target billing date and target billing amount.

Tulare County Agreement No. \_\_\_\_\_

AUTHORITY Agreement No. \_\_\_\_\_

IN WITNESS WHEREOF, the undersigned parties have executed this Agreement on the day and year first written above.

Tulare County Association of  
Governments/Local Transportation Authority

ATTEST: Secretary/Clerk  
Tulare County Association of  
Government/Local Transportation  
Authority

By: \_\_\_\_\_  
Executive Director

By: \_\_\_\_\_

COUNTY OF TULARE

ATTEST: JASON T. BRITT  
County Administrative Officer/Clerk  
of the Board of Supervisors

By: \_\_\_\_\_  
Chairman  
Tulare County Board of Supervisors

By: \_\_\_\_\_  
Deputy Clerk

APPROVED AS TO FORM  
COUNTY COUNSEL

By: /s/ Diana L. Mendez  
Deputy

Matter # 2020321

March 31, 2020

Tulare County Agreement No. \_\_\_\_\_

# MEASURE R PROGRAM SUPPLEMENT TO COOPERATIVE AGREEMENT

AUTHORITY Agreement No. \_\_\_\_\_

Attachment A

Project Name: Bridge Preventive Maintenance Program Group 1 Project

**Project Scope**

The scope of work for this project includes the preliminary engineering, right-of-way and construction phase of the Bridge Preventive Maintenance Program Group 1 project. Through this agreement, Tulare County will acquire consultants (if necessary) and initiate the environmental documentation and preliminary design for this project. After environmental clearance is complete and Federal Authorization has been received, Tulare County will initiate the right-of-way phase. Upon completion of the preliminary engineering phase and right-of-way phase and after receiving Federal Authorization, the project will be advertised and awarded for construction.

**Project Schedule**

It is anticipated that the project will have consultant contracts awarded in the fall of 2020 with preliminary engineering beginning at the end of 2020. The preliminary engineering phase of the project will take approximately 18 months to complete depending on project constraints and requirements. Due to the type of work (bridge deck overlays), the right-of-way phase is expected to be completed with minimal cost and a much shorter timeframe compared to standard bridge projects. Construction is anticipated to start in the fall of 2022 and will take approximately 3-6 months to complete. Project completion is estimated for the spring of 2023.

**Sources and Use of Funds**

<b>Bridge Preventive Maintenance Program Group 1 Project</b>	<b>Federal Funds (88.53%)</b>	<b>Measure R Funds (11.47%)</b>	<b>Total Funds</b>
Preliminary Engineering	\$210,878	\$27,322	\$238,200
Right-of-Way and Construction	\$872,729	\$113,071	\$985,800
<b>Total</b>	<b>\$1,083,607</b>	<b>\$140,393</b>	<b>\$1,224,000</b>

*\*Budgets are approximate and funding will be interchangeable between phases of the project. Total project cost to AUTHORITY shall not exceed \$140,394.*

Tulare County Agreement No. \_\_\_\_\_